KAL EXCAVATING CO.

P.O. Box 92 Omena, MI 49674

Telephone: (231) 386-5321
Fax: (231) 386-9059

Date: June 19, 2024

Northport Village
PO Box 336
Northport, MI 49670

Project: Fourth Street Drainage Improvements

- Remove existing culvert.
- Install 18" storm sewer and 48" catch basin.
- Restore disturbed area.
- Patch asphalt.
- Import and spread 37cy of fill sand.

Estimate: $14,800

- Permits not included.

PAYMENT DUE immediately upon its delivery of an invoice outlining the work provided and amount due. A time differential of 1.5% per month shall be imposed upon all invoices unpaid after 15 days.

This proposal may be withdrawn by us if not accepted within 60 days.

We appreciate being given the opportunity to quote on this project.

All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from these specifications will become an extra charge over and above the estimate. We are fully covered by Commercial Liability and Worker's Compensation insurance.

Joel Voss, Project Manager/Estimator

ACCEPTANCE OF PROPOSAL: The prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified.

Signature **Date**